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GENERAL EROSION NOTES

A. THE STORM WATER POLLUTION PREVENTION PLAN (SWPPP) IS COMPRISED OF

THIS DRAWING , THE STANDARD DETAILS,  AND REQUIREMENTS INCLUDED IN

THE SPECIFICATIONS.

M. DISTURBED PORTIONS OF THE SITE WHERE CONSTRUCTION ACTIVITY HAS

STOPPED FOR AT LEAST 21 CALENDAR DAYS, SHALL BE TEMPORARILY SEEDED.

THESE AREAS SHALL BE SEEDED NO LATER THAN 14 CALENDAR DAYS FROM

THE LAST CONSTRUCTION ACTIVITY OCCURRING IN THESE AREAS.

N. DISTURBED PORTIONS OF THE SITE WHERE CONSTRUCTION ACTIVITY HAS

PERMANENTLY STOPPED SHALL BE PERMANENTLY SEEDED. THESE AREAS

SHALL BE SEEDED NO LATER THAN CALENDAR 14  DAYS AFTER THE LAST 

CONSTRUCTION ACTIVITY OCCURRING IN THESE AREAS. REFER TO THE 

GRADING PLAN AND/OR LANDSCAPE  PLAN.

B. IF APPLICABLE ALL CONTRACTORS AND SUBCONTRACTORS INVOLVED WITH

STORM WATER POLLUTION PREVENTION SHALL OBTAIN A COPY OF THE STORM

WATER POLLUTION PREVENTION PLAN AND THE STATE OF CALIFORNIA

NATIONAL POLLUTANT DISCHARGE ELIMINATION SYSTEM GENERAL 

PERMIT AND BECOME FAMILIAR WITH THEIR CONTENTS.

C. CONTRACTOR SHALL IMPLEMENT BEST MANAGEMENT PRACTICES AS 

REQUIRED BY THE SWPPP. ADDITIONAL BEST MANAGEMENT PRACTICES SHALL

BE IMPLEMENTED AS DICTATED BY CONDITIONS AT NO ADDITIONAL COST  TO

THE DEPARTMENT OF VETERANS ADMINISTRATION  THROUGHOUT ALL PHASES

OF CONSTRUCTION.

D. BEST MANAGEMENT PRACTICES (BMP'S) AND CONTROLS SHALL CONFORM TO

FEDERAL, STATE, OR LOCAL REQUIREMENTS OR MANUAL OF PRACTICE, AS

APPLICABLE CONTRACTOR SHALL IMPLEMENT ADDITIONAL CONTROLS AS 

DIRECTED BY THE VA.

G. GENERAL CONTRACTOR SHALL COORDINATE WITH  VA FOR THE LOCATION OF

TEMPORARY PARKING AND STORAGE AREA WHICH SHALL ALSO BE USED AS

THE EQUIPMENT MAINTENANCE AND CLEANING AREA, EMPLOYEE PARKING

AREA, AND AREA  FOR LOCATING PORTABLE FACILITIES, OFFICE TRAILERS, AND

TOILET FACILITIES.

H. ALL WASH WATER (CONCRETE TRUCKS, VEHICLE CLEANING, EQUIPMENT

CLEANING, ETC.) SHALL BE DETAINED AND PROPERLY TREATED OR DISPOSED.

I. SUFFICIENT OIL AND GREASE ABSORBING MATERIALS AND FLOTATION 

BOOMS SHALL BE MAINTAINED ON SITE OR READILY AVAILABLE TO CONTAIN

AND CLEAN-UP FUEL OR CHEMICAL SPILLS AND LEAKS.

J.  DUST ON THE SITE SHALL BE CONTROLLED BY SPRAYING WATER ON DRY

AREAS OF THE SITE.  THE USE OF MOTOR OILS AND OTHER PETROLEUM    

BASED OR TOXIC LIQUIDS FOR DUST SUPPRESSION OPERATIONS IS  

PROHIBITED.

K.  RUBBISH, TRASH, GARBAGE, LITTER, OR OTHER SUCH MATERIALS SHALL BE

DEPOSITED INTO SEALED CONTAINERS. MATERIALS SHALL BE PREVENTED

FROM LEAVING THE PREMISES THROUGH THE ACTION OF WIND OR 

STORMWATER DISCHARGE INTO DRAINAGE DITCHES OR WATERS OF THE 

STATE.

L. ALL STORM WATER POLLUTION PREVENTION MEASURES 

PRESENTED ON THIS PLAN, AND IN THE STORM WATER POLLUTION 

PREVENTION PLAN, SHALL BE INITIATED AS SOON AS  PRACTICABLE.

O. IF THE ACTION OF VEHICLES TRAVELING OVER THE GRAVEL  CONSTRUCTION

ENTRANCES IS NOT SUFFICIENT TO REMOVE THE MAJORITY OF DIRT OR MUD,

THEN THE TIRES SHALL BE WASHED BEFORE  THE VEHICLES ENTER A PUBLIC

ROAD. IF WASHING IS USED, PROVISIONS SHALL BE MADE TO INTERCEPT THE

WASH WATER AND  TRAP THE  SEDIMENT BEFORE IT IS CARRIED OFF THE SITE.

P. ALL MATERIALS SPILLED, DROPPED, WASHED, OR TRACKED FROM VEHICLES

ONTO ROADWAYS OR INTO STORM DRAINS SHALL BE REMOVED IMMEDIATELY.

Q. CONTRACTORS OR SUBCONTRACTORS SHALL BE RESPONSIBLE FOR 

REMOVING SEDIMENT IN THE DETENTION POND AND ANY SEDIMENT THAT MAY

HAVE COLLECTED IN THE STORM DRAINAGE SYSTEMS IN CONJUNCTION WITH

THE STABILIZATION OF THE SITE.

R. ON-SITE & OFFSITE SOIL STOCKPILE AND BORROW AREAS SHALL BE 

PROTECTED FROM EROSION AND SEDIMENTATION THROUGH IMPLEMENTATION

OF BEST MANAGEMENT PRACTICES. STOCKPILE AND BORROW AREA 

LOCATIONS SHALL BE APPROVED BY THE VA.

S. SLOPES SHALL BE LEFT IN A ROUGHENED CONDITION DURING THE GRADING

PHASE TO REDUCE RUNOFF VELOCITIES AND EROSION.

F. DUE TO THE GRADE CHANGES DURING THE DEVELOPMENT OF THE PROJECT,

THE CONTRACTOR SHALL BE RESPONSIBLE FOR ADJUSTING THE EROSION

CONTROL MEASURES (SILT FENCES, STRAW BALES, ETC.) TO PREVENT 

EROSION.

KEY NOTES

ENTRANCE/ EXIT DETAIL

CONCRETE WASHOUT

FIBER FLOCCULENT TUBE

C1000

25

GRAVEL CURB INLET SEDIMENT FILTER

DROP INLET SEDIMENT FILTER

TEMPORARY CHAIN LINK FENCE

SEQUENCE OF CONSTRUCTION

NOTES:

1. ALL PHASES SHALL BE      

COORDINATED  / APPROVED BY THE COTR.

2. CONTRACTOR SHALL PROVIDE A 

TEMPORARY TRAFFIC CONTROL  PLAN TO 

THE COTR. FOR APPROVAL.

PHASE

PHASE I

PHASE II

PHASE III

C1000

28

C1000

23

C1000

30

C1000

26

TREE PROTECTION FENCE

C1100

18

PHASE I

1. INSTALL STABILIZED CONSTRUCTION ENTRANCES.

2. PREPARE TEMPORARY PARKING AND STORAGE AREA.

3. CONSTRUCT THE  FIBER TUBES ON THE SITE.

4. INSTALL INLET PROTECTION AROUND ALL STORM SEWER 

    STRUCTURES.

5. CLEAR AND GRUB THE SITE.

6. BEGIN DEMOLITION AND GRADING THE SITE.

PHASE II

1. INSTALL INLET PROTECTION AROUND ALL STORM SEWER 

    STRUCTURES.

2. INSTALL UTILITIES, UNDERDRAINS, STORM SEWERS, 

    SIDEWALK/RAMP, CURBS AND GUTTERS.

3. INSTALL INLET PROTECTION DEVICES.

4. PREPARE SITE FOR PAVING.

5. PAVE SITE.

6. COMPLETE GRADING AND INSTALL PERMANENT SEEDING AND

    PLANTING.

7. REMOVE ALL TEMPORARY EROSION AND SEDIMENT CONTROL

    DEVICES (ONLY IF  SITE IS STABILIZED).

PHASE III

1. COORDINATE W/C.O.T.R. FOR A TRAFFIC CONTROL 

    PLAN

2. INSTALL INLET PROTECTION AROUND ALL STORM 

    SEWER STRUCTURES.    

3. CONSTRUCT SIDEWALK / RAMP / STORM SEWER 

    STRUCTURES / PAVEMENT.

4. COMPLETE STRIPING.

5. INSTALL PERMANENT SEEDING FOR AREAS AFFECTED.

6. REMOVE ALL TEMPORARY EROSION AND SEDIMENT 

    CONTROL DEVICES (ONLY IF  SITE IS STABILIZED).

PHASING / STORM WATER POLLUTION PREVENTION PLAN

SCALE: 1"=20'

E. ALL CONSTRUCTION SHALL BE STABILIZED AT THE END OF EACH WORKING

DAY,  THIS INCLUDES COVERING TRENCHES FOR UTILITY CONSTRUCTION W /

TRENCH PLATES AND PLACEMENT OF GRAVEL OR BITUMINOUS PAVING FOR

ROAD CONSTRUCTION.


